TO: ALL ARCHITECTS OF RECORD

FROM: Thomas B. O'Connéll, Administrator
Architecture & Engineering Division
P.O. Box 200103
Helena, Montana 59620-0103

DATE:  April 1, 2003

SUBJECT: ADDENDUM TO MAILING OF MARCH 14, 2003
ONE (1) ADDITIONAL PROJECT
Salection of Architect

Firmsinterested in being considered for interviewing on the project listed must submit two
(2) copies of Form 115 to the Architecture & Engineering Division, P. O. Box 200103,
Helena, Montana, 59620-0103 by close of business (5:00 p.m.) on Thursday, April 3,
2003. Statements of Qualification received after this date will not be considered.

REFER TO THE BACK OF THISSHEET FOR A BRIEF DESCRIPTION OF
THE PROJECT! THISPROJECT ISIN ADDITION TO THE PREVIOUS ONE
ADVERTISED FOR THE UNIVERSITY OF MONTANA. THE DEADLINE
FOR THE UM PROJECT IS NOT BEING EXTENDED.

If there are any questions, please contact Russ Katherman, P.E., Contracts
Administrator, at (406) 444-3332, (e-mail: rkatherman@state.mt.us).

cc. Raph DeCunzo, DMA
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ARCHITECTURAL PROJECT

NAVAL RESERVE ADDITION
Department of Military Affairs
Billings, Montana

A/E #23-33-01 (Delegated)
PROJECT BUDGET: $5,900,000

The Navy Reserve has approached the Department of Military Affairs about
adding an addition to the Billings Armed Forces Reserve Center (BAFRC).
This project has not been given final approval but it seems likely that it will
progress sometime this summer. In anticipation of this, we are advertising for
a design team in order to be prepared to respond rapidly if the project does
come to fruition.

The project will consist of approximately 13,500 sf and include classrooms,
learning resource center, medical exam, administrative space, locker rooms,
supply/storage and training storage, among other spaces. The addition will be
connected to the BAFRC and the exterior must be compatible with (i.e. very
closely match) the existing facility. Additional land to the west will be
purchased to accommodate this facility expansion. It is anticipated the parking
area will move westward and the addition will then occupy the existing parking
area.

Firms interested in this project should be aware that the successful design
team will be expected to use the construction documents from the original
BAFRC (completed in the winter of 1999) as the basis for the design of this
addition. These documents are currently available as mylars. It may be
possible to acquire the electronic drawings, but we do not have them at this
time.

For more information contact Ralph DeCunzo, Contracting and Construction
Administrator, Department of Military Affairs at (406) 324-3091.
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